
Existing Project Funding Summary Table: please enter the current project schedule

FY Work/Phase Funding Type Federal Share State Share Local Share Total

Date: Amendment Requested By: 

TIP AMENDMENT PROJECT SUMMARY SHEET: Amending an existing project

Project Name:

Amendment Request Details

Jurisdiction/Agency:

Grantor Grant # MUNIS Grant #

Existing Project Details

STIP/TIP #

FY Work/Phase Funding Type Federal Share State Share Local Share Total

There are previous amendments for this project. There are NO previous amendments for this project.

TIP Modification (change in funding < $1 million)TIP Amendment (change in funding > $1million or requires conformity)

[Continued on Next Page]

Funding Totals:
Total Project 

Cost

Funding Totals:
Total Project 

Cost

Proposed Funding Summary Table: please enter new/proposed project schedule



Please provide additional details (if applicable):  

Project Description/Details/Termini/etc. to be amended (if applicable):  

New STIP/TIP # (if applicable):

Please Submit Completed Form to:   
Lindsay Smart, AICP   email: lindsay.smart@durhamnc.gov
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